

					Kaim		Braunias		K.E.M.	
St. Koloman - Gasse										
Baustellengemeinkosten	1	PA			2.388,31	2.388,31	1.430,00	1.430,00		6.494,00
Hauptkүнette	462	m			108,36	50.062,32	118,16	54.589,92	126,75	58.558,50
Hausanschlüsse	100	m	22	St	196,41	19.641,00	118,16	14.816,00	121,62	12.162,00
Leerverrohrung	728	m			5,63	4.098,64	10,50	7.644,00	6,76	4.921,28
					76.190,27	67.403,93	78.479,92	62.369,00	82.135,78	
Schulgasse										
Baustellengemeinkosten	1	PA					900,00	900,00		1.125,00
Hauptkүнette	127	m			108,36	13.761,72	120,82	15.344,14	126,75	16.097,25
Hausanschlüsse	60	m	14	St	196,41	11.784,60	120,82	8.929,20	121,62	7.297,20
Leerverrohrung	127	m			5,63	715,01	10,50	1.333,50	6,76	858,52
					26.261,33	22.688,67	26.506,84	17.995,00	25.377,97	
Georg Högn - Gasse										
Baustellengemeinkosten	1	PA			1.347,25	1.347,25	935,00	935,00		2.165,00
Hauptkүнette	278	m			108,36	30.124,08	117,87	32.767,86	126,75	35.236,50
Hausanschlüsse	100	m	22	St	196,41	19.641,00	117,87	14.427,00	121,62	12.162,00
Leerverrohrung	464	m			5,63	2.612,32	10,50	4.872,00	6,76	3.136,64
					53.724,65	37.095,16	53.001,86	38.819,00	52.700,14	
Forsthausgasse										
Baustellengemeinkosten	1	PA			1.041,06	1.041,06	930,00	930,00		1.039,00
Hauptkүнette	209	m			108,36	22.647,24	118,17	24.697,53	126,75	26.490,75
Hausanschlüsse	30	m	7	St	196,41	5.892,30	118,17	4.025,10	121,62	3.648,60
Leerverrohrung	316	m			5,63	1.779,08	10,50	3.318,00	6,76	2.136,16
					31.359,68	28.902,19	32.970,63	29.290,00	33.314,51	
Schloßgasse										
Baustellengemeinkosten	1	PA			489,91	489,91	900,00	900,00		866,00
Hauptkүнette	86	m			108,36	9.318,96	120,59	10.370,74	126,75	10.900,50
Hausanschlüsse	16	m	4	St	196,41	3.142,56	120,59	2.409,44	121,62	1.945,92
Leerverrohrung	86	m			5,63	484,18	10,50	903,00	6,76	581,36
					13.435,61	13.987,77	14.583,18	17.723,00	14.293,78	
					200.971,54	170.077,72	205.542,43	166.196,00	207.822,18	